


DR. C. C. MAHATO TEACHERS TRAINING COLLEGE, NAGEN MORE, CHAS, BOKARO (JHARKHAND)- 827013



PROJECT
 DR. C. C. MAHATO TEACHERS TRAINING COLLEGE
 NAGEN MORE, CHAS, BOKARO (JHARKHAND)- 827013

SCHEDULE OF WORK

NO.	DESCRIPTION	UNIT	QUANTITY	EST. PRICE	TOTAL
1	Excavation	m ³	100	1000	1000
2	Foundation	m ²	200	4000	4000
3	Structure	m ²	1000	10000	10000
4	Roofing	m ²	1000	2000	2000
5	Plumbing	m	500	1000	1000
6	Electrical	m	500	1000	1000
7	Painting	m ²	1000	2000	2000
8	Sanitary	m	500	1000	1000
9	Water supply	m	500	1000	1000
10	Contingency	%	10000	1000	1000
11	Grand Total				23000

SCHEDULE OF MATERIALS

NO.	DESCRIPTION	UNIT	QUANTITY	EST. PRICE	TOTAL
1	Concrete	m ³	100	1000	1000
2	Bricks	m ³	200	4000	4000
3	Steel	kg	1000	10000	10000
4	Roofing	m ²	1000	2000	2000
5	Plumbing	m	500	1000	1000
6	Electrical	m	500	1000	1000
7	Painting	m ²	1000	2000	2000
8	Sanitary	m	500	1000	1000
9	Water supply	m	500	1000	1000
10	Contingency	%	10000	1000	1000
11	Grand Total				23000

SCHEDULE OF SPANNING

NO.	DESCRIPTION	UNIT	QUANTITY	EST. PRICE	TOTAL
1	Excavation	m ³	100	1000	1000
2	Foundation	m ²	200	4000	4000
3	Structure	m ²	1000	10000	10000
4	Roofing	m ²	1000	2000	2000
5	Plumbing	m	500	1000	1000
6	Electrical	m	500	1000	1000
7	Painting	m ²	1000	2000	2000
8	Sanitary	m	500	1000	1000
9	Water supply	m	500	1000	1000
10	Contingency	%	10000	1000	1000
11	Grand Total				23000

APPROVED BY: [Signature]
 Executive Engineer
 Building Division, Bokaro

DATE: 02/02/2018